STEEL RAIL ELEMENT, STRAIGHT

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 10/28/08
PAGE 001 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : GUARDRAIL UPGRADE, CANAL, FY09, OPEN END
CALL ORDER : 001 CONTRACT ID : 29-605-01.01 COUNTIES NEW CASTLE
LETTING DATE : 09/30/08 DISTRICT . M7
STATE/FEDERAL AID NO: 29-605-01 CONTRACT TIME : 365 CALENDAR DAYS
CONTRACT DESCRIPTION TO BE DETERMINED PROJECT (S) 29-605-01
THIS IS A WORK ORDER DRIVEN CONTRACT TO REPLACE NON-STANDARD
GUARDRAIL, GUARDRAIL COMPONENTS AND END TREATMENTS AS
REQUIRED FOR ALL STATE-MAINTAINED ROADS IN CANAL DISTRICT.
THE WORK SHALL INCLUDE, BUT NOT BE LIMITED TO MAINTENANCE OF
TRAFFIC, REMOVAL AND REPLACEMENT OF NON-STANDARD GUARDRAIL,
COMPONENTS AND END TREATMENTS, TOPSOIL, SEEDING AND MULCHING
AND BORROW PLACEMENT AS REQUIRED OR DIRECTED BY THE ENGINEER
OR REPRESENTATIVE ON THE INDIVIDUAL WORK ORDERS.
THE SPECIFIC WORK SITES ARE NOT LISTED HEREIN, BUT WILL BE
ASSIGNED AS AVAILABLE BY CANAL DISTRICT MAINTENANCE.
THIS IS A ONE-YEAR CALENDAR DAY CONTRACT TO BE IN EFFECT
THROUGH JUNE 30, 2009.
SET-ASIDE
VENDOR RANKING : Contract was awarded on 10/28/08 to vendor J FLETCHER CREAMER & SON INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 609,454.65 127.8126% 100.0000%
1 J FLETCHER CREAMER & SON INC, P O BOX 617, HAMMONTON, NJ, 08037 $ 476,834.45 100.0000% 78.2395%
2 HIGHWAY SAFETY SYSTEMS INC, 716 WHITE HORSE PIKE, HAMMONTON, NJ, 08037 S 597,272.00 125.2577% 98.0011%
3 M L RUBERTON CONST CO INC, P O BOX 564, HAMMONTON, NJ, 08037 $ 600, 743.80 125.9858% 98.5707%
4 L S LEE INC, 152 S SUMNER STREET, YORK, PA, 17404 $ 626,920.50 131.4755% 102.8658%
5 COLLINSON INC, 1773 POTTSTOWN PIKE, GLENMOORE, PA, 19343 S 660,174.80 138.4495% 108.3222%
6 LONG FENCE CO INC, 8545 EDGEWORTH DRIVE, CAPITOL HEIGHTS, MD, 20743-3790 S 678,387.95 142.2691% 111.3107%
7 PENN LINE SERVICE INC, P O BOX 462, SCOTTDALE, PA, 15683 $ 823,743.80 172.7526% 135.1608%
I ( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE |J FLETCHER CREAMER & SON INC |HIGHWAY SAFETY SYSTEMS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001  REPLACEMENT OF NON-STANDARD GUARDRAIL COMPONENTS
| | |
0010 202000 18.000 cCY | 57.27396 1030.93| 1.00000 18.00] 1.00000 18.00
EXCAVATION AND EMBANKMENT | | |
0020 209006 46.000 CY | 29.08255 1337.80] 75.00000 3450.00 | 1.00000 46.00
BORROW, TYPE F | | |
0030 720005 11681.000 LF | 20.44000 238759.64| 9.95000 116225.95] 16.00000 186896.00
|
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CONTRACT TITLE : GUARDRAIL UPGRADE, CANAL, FY09, OPEN END
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CALL ORDER : 001 CONTRACT ID : 29-605-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/30/08 DISTRICT : M7
SET-ASIDE
I ( 0o ) I ( 1 | ( 2 )
|ENGINEER'S ESTIMATE |J FLETCHER CREAMER & SON INC |HIGHWAY SAFETY SYSTEMS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0040 720006 686.000 LF | 18.50600 12695.12| 12.55000 8609.30] 16.00000 10976.00
STEEL RAIL ELEMENT, CURVED | | |
0050 720007 229.000 EACH | 69.70226 15961.82| 55.00000 12595.00| 65.00000 14885.00
GALVANIZED STEEL POSTS | | |
0060 720010 229.000 EACH | 17.10605 3917.29] 10.00000 2290.00] 12.00000 2748.00
TREATED WOOD BLOCK | | |
0070 720041 366.000 EACH | 4.64290 1699.30] 5.00000 1830.00] 5.00000 1830.00
REFLECTORIZED WASHERS | | |
0080 720050 1702.000 LF | 15.94403 27136.74] 19.00000 32338.00] 18.00000 30636.00
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1 | | |
0090 720527 457.000 EADY | 0.55825 255.12] 1.00000 457.00] 1.00000 457.00
PLASTIC DRUMS | |
0100 720549 46.000 LF | 7.88395 362.66| 9.00000 414.00] 105.00000 4830.00
GALVANIZED STEEL POST, EXTRA LENGTH | | |
0110 720585 49.000 EACH | 2532.62618 124098.68| 2450.00000 120050.00| 2970.00000 145530.00
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
1 | | |
0120 720586 30.000 EACH | 2203.20513 66096.15| 2135.00000 64050.00| 2750.00000 82500.00
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
2 | | |
0130 720588 9.000 EACH | 4196.20000 37765.80] 4400.00000 39600.00] 3880.00000 34920.00
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
3 | | |
0140 720603 46.000 EACH | 45.65334 2100.05] 25.00000 1150.00] 110.00000 5060.00
REMOVE AND RESET GALVANIZED STEEL POST | |
AND OFFSET BLOCK | | |
0150 725002 9.000 EACH | 1327.93762 11951.44| 1950.00000 17550.00| 1500.00000 13500.00
GUARDRAIL TO BARRIER CONNECTION, | | |
APPROACH TYPE 1 | |
0160 726001 24.000 EACH | 531.49403 12755.86 | 675.00000 16200.00| 600.00000 14400.00
END ANCHORAGE | |
0170 732002 457.000 SY | 8.99087 4108.83] 5.00000 2285.00] 3.00000 1371.00
TOPSOIL, 6" DEPTH | | |
0180 734013 457.000 SY | 1.42375 650.65] 1.00000 457.00] 1.00000 457.00
PERMANENT GRASS SEEDING, DRY GROUND | | |
0190 735006 457.000 SY | 0.69887 319.38] 1.00000 457.00] 1.00000 457.00
MULCHING, STRAW | | |
0200 742500 300.000 HOUR | 37.78000 11334.00| 37.78000 11334.00| 37.78000 11334.00
| | |

FLAGGER, NEW CASTLE COUNTY, STATE



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 10/28/08
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TABULATION OF BIDS
FINAL
CONTRACT TITLE GUARDRAIL UPGRADE, CANAL, FY09, OPEN END
CALL ORDER 001 CONTRACT ID 29-605-01.01 COUNTIES NEW CASTLE
LETTING DATE 09/30/08 DISTRICT M7
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|[ENGINEER'S ESTIMATE |J FLETCHER CREAMER & SON INC |HIGHWAY SAFETY SYSTEMS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0210 742514 60.000 HOUR | 54.78000 3286.80] 54.78000 3286.80] 54.78000 3286.80
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0220 743003 64.000 EADY | 27.62829 1768.21] 1.00000 64.00] 50.00000 3200.00
ARROWPANELS, TYPE C | | |
0230 743500 37.000 EADY | 0.76458 28.29] 0.10000 3.70| 1.00000 37.00
WARNING LIGHTS, TYPE A | | |
0240 743501 37.000 EADY | 1.66931 61.76] 0.10000 3.70| 1.00000 37.00
WARNING LIGHTS , TYPE B | | |
0250 743525 366.000 EADY | 4.46059 1632.58] 1.00000 366.00] 10.00000 3660.00
TEMPORARY WARNING SIGNS | | |
0260 743537 23.000 EADY | 173.96287 4001.15] 750.00000 17250.00| 400.00000 9200.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0270 763000 LUMP | 24338.60363 24338.60] 4500.00000 4500.00] 15000.20000 15000.20
INITIAL EXPENSE | |
SECTION TOTALS | S 609,454.65] S 476,834.45] S 597,272.00
—————————————————————————————————————————— e e
CONTRACT TOTALS | S 609,454.65] S 476,834.45] S 597,272.00

DBE GOALS




DELAWARE DEPARTMENT OF TRANSPORTATION DATE 10/28/08
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : GUARDRAIL UPGRADE, CANAL, FY09, OPEN END
CALL ORDER : 001 CONTRACT ID 29-605-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/30/08 DISTRICT M7
SET-ASIDE
[ ( 3 ) [ ( 4 [ ( 5 )
|IM L RUBERTON CONST CO INC |L S LEE INC | COLLINSON INC
LINE NO / ITEM CODE / ALT | [ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
SECTION 0001 REPLACEMENT OF NON-STANDARD GUARDRAIL COMPONENTS
| | |
0010 202000 18.000 cCY | 145.00000 2610.00 | 20.00000 360.00| 58.00000 1044.00
EXCAVATION AND EMBANKMENT | | [
0020 209006 46.000 CY | 35.00000 1610.00| 25.00000 1150.00| 72.00000 3312.00
BORROW, TYPE F | | |
0030 720005 11681.000 LF | 13.00000 151853.00] 17.00000 198577.00] 17.00000 198577.00
STEEL RAIL ELEMENT, STRAIGHT | [ |
0040 720006 686.000 LF | 18.50000 12691.00]| 19.95000 13685.70] 20.00000 13720.00
STEEL RAIL ELEMENT, CURVED | [ |
0050 720007 229.000 EACH | 75.00000 17175.00] 80.00000 18320.00]| 85.00000 19465.00
GALVANIZED STEEL POSTS | | |
0060 720010 229.000 EACH | 5.00000 1145.00| 15.00000 3435.00| 20.00000 4580.00
TREATED WOOD BLOCK | | |
0070 720041 366.000 EACH | 9.00000 3294.00| 8.00000 2928.00| 12.00000 4392.00
REFLECTORIZED WASHERS | | |
0080 720050 1702.000 LF | 25.00000 42550.00 | 24.00000 40848.00 | 25.50000 43401.00
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1 | | [
0090 720527 457.000 EADY | 1.00000 457.00| 5.00000 2285.00 | 7.00000 3199.00
PLASTIC DRUMS | |
0100 720549 46.000 LF | 80.00000 3680.00 | 13.50000 621.00] 16.00000 736.00
GALVANIZED STEEL POST, EXTRA LENGTH | | |
0110 720585 49.000 EACH | 2700.00000 132300.00] 2785.00000 136465.00] 2900.00000 142100.00
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | [
1 | | |
0120 720586 30.000 EACH | 2850.00000 85500.00 | 2400.00000 72000.00 | 2600.00000 78000.00
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | [
2 | | |
0130 720588 9.000 EACH | 4500.00000 40500.00 | 4800.00000 43200.00| 4700.00000 42300.00
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | [
3 | | |
0140 720603 46.000 EACH | 80.00000 3680.00 | 25.00000 1150.00| 54.00000 2484.00
REMOVE AND RESET GALVANIZED STEEL POST | [
AND OFFSET BLOCK | | |
0150 725002 9.000 EACH | 2100.00000 18900.00 | 2100.00000 18900.00 | 2100.00000 18900.00
GUARDRAIL TO BARRIER CONNECTION, | [ |
APPROACH TYPE 1 | |
0160 726001 24.000 EACH | 900.00000 21600.00| 850.00000 20400.00| 950.00000 22800.00
| | |

END ANCHORAGE



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 10/28/08
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TABULATION OF BIDS
FINAL
CONTRACT TITLE GUARDRAIL UPGRADE, CANAL, FY09, OPEN END
CALL ORDER 001 CONTRACT ID 29-605-01.01 COUNTIES NEW CASTLE
LETTING DATE 09/30/08 DISTRICT M7
SET-ASIDE
| 3 ) I ( 4 ) I ( 5 )
|IM L RUBERTON CONST CO INC |L S LEE INC | COLLINSON INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——————
0170 732002 457.000 SY | 32.00000 14624.00| 40.00000 18280.00| 40.00000 18280.00
TOPSOIL, 6" DEPTH | | |
0180 734013 457.000 SY | 1.00000 457.00] 2.00000 914.00] 8.00000 3656.00
PERMANENT GRASS SEEDING, DRY GROUND | | |
0190 735006 457.000 SY | 1.00000 457.00] 2.00000 914.00] 7.00000 3199.00
MULCHING, STRAW | | |
0200 742500 300.000 HOUR | 37.78000 11334.00| 37.78000 11334.00| 37.78000 11334.00
FLAGGER, NEW CASTLE COUNTY, STATE | [ |
0210 742514 60.000 HOUR | 54.78000 3286.80] 54.78000 3286.80] 54.78000 3286.80
FLAGGER, NEW CASTLE COUNTY, STATE, | [ |
OVERTIME | | [
0220 743003 64.000 EADY | 100.00000 6400.00] 15.00000 960.00] 56.00000 3584.00
ARROWPANELS, TYPE C | | |
0230 743500 37.000 EADY | 1.00000 37.00] 1.50000 55.50] 3.00000 111.00
WARNING LIGHTS, TYPE A | [ |
0240 743501 37.000 EADY | 1.00000 37.00] 1.50000 55.50] 6.00000 222.00
WARNING LIGHTS , TYPE B | [ |
0250 743525 366.000 EADY | 1.00000 366.00] 6.00000 2196.00] 12.00000 4392.00
TEMPORARY WARNING SIGNS | | |
0260 743537 23.000 EADY | 400.00000 9200.00] 200.00000 4600.00] 100.00000 2300.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | [ |
ATTENUATOR, TYPE II | | |
0270 763000 LUMP | 15000.00000 15000.00| 10000.00000 10000.00| 10800.00000 10800.00
INITIAL EXPENSE | [
SECTION TOTALS | S 600, 743.80] S 626,920.50] S 660,174.80
—————————————————————————————————————————— ——_———————————————
CONTRACT TOTALS | S 600, 743.80] S 626,920.50] S 660,174.80

DBE GOALS




DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 10/28/08
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TABULATION OF BIDS

FINAL
CONTRACT TITLE : GUARDRAIL UPGRADE, CANAL, FY09, OPEN END
CALL ORDER : 001 CONTRACT ID : 29-605-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/30/08 DISTRICT : M7
SET-ASIDE
| ( 6 ) I ( 7 ) | ( )
|LONG FENCE CO INC |PENN LINE SERVICE INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e

SECTION 0001 REPLACEMENT OF NON-STANDARD GUARDRAIL COMPONENTS

| | |
0010 202000 18.000 cCY | 35.00000 630.00] 100.00000 1800.00|
EXCAVATION AND EMBANKMENT | | |
0020 209006 46.000 CY | 63.00000 2898.00 | 100.00000 4600.00 |
BORROW, TYPE F | | |
0030 720005 11681.000 LF | 22.65000 264574 .65 25.00000 292025.00]
STEEL RAIL ELEMENT, STRAIGHT | | |
0040 720006 686.000 LF | 27.25000 18693.50] 28.00000 19208.00 |
STEEL RAIL ELEMENT, CURVED | | |
0050 720007 229.000 EACH | 100.00000 22900.00| 125.00000 28625.00|
GALVANIZED STEEL POSTS | | |
0060 720010 229.000 EACH | 26.00000 5954.00 | 20.00000 4580.00 |
TREATED WOOD BLOCK | | |
0070 720041 366.000 EACH | 16.00000 5856.00 | 10.00000 3660.00 |
REFLECTORIZED WASHERS | | |
0080 720050 1702.000 LF | 23.00000 39146.00| 30.00000 51060.00 |
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1 | | |
0090 720527 457.000 EADY | 8.00000 3656.00 | 10.00000 4570.00 |
PLASTIC DRUMS | |
0100 720549 46.000 LF | 32.00000 1472.00| 135.00000 6210.00 |
GALVANIZED STEEL POST, EXTRA LENGTH | | |
0110 720585 49.000 EACH | 2450.00000 120050.00] 2500.00000 122500.00]
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
1 | | |
0120 720586 30.000 EACH | 2050.00000 61500.00| 1950.00000 58500.00 |
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
2 | | |
0130 720588 9.000 EACH | 3875.00000 34875.00] 5500.00000 49500.00 |
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
3 | | |
0140 720603 46.000 EACH | 43.00000 1978.00| 55.00000 2530.00 |
REMOVE AND RESET GALVANIZED STEEL POST | |
AND OFFSET BLOCK | | |
0150 725002 9.000 EACH | 2425.00000 21825.00] 2500.00000 22500.00|
GUARDRAIL TO BARRIER CONNECTION, | | |
APPROACH TYPE 1 | |
0160 726001 24.000 EACH | 1070.00000 25680.00| 1000.00000 24000.00|
| | |

END ANCHORAGE
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TABULATION OF BIDS
FINAL
CONTRACT TITLE GUARDRAIL UPGRADE, CANAL, FY09, OPEN END
CALL ORDER 001 CONTRACT ID 29-605-01.01 COUNTIES NEW CASTLE
LETTING DATE 09/30/08 DISTRICT M7
SET-ASIDE
[ ( 6 ) [ ( 7 ) [ ( )
|LONG FENCE CO INC |PENN LINE SERVICE INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——————
0170 732002 457.000 SY | 14.00000 6398.00] 35.00000 15995.00|
TOPSOIL, 6" DEPTH | | |
0180 734013 457.000 SY | 4.00000 1828.00] 5.00000 2285.00]
PERMANENT GRASS SEEDING, DRY GROUND | | |
0190 735006 457.000 SY | 5.00000 2285.00] 5.00000 2285.00]
MULCHING, STRAW | | |
0200 742500 300.000 HOUR | 37.78000 11334.00| 37.78000 11334.00|
FLAGGER, NEW CASTLE COUNTY, STATE | [ |
0210 742514 60.000 HOUR | 54.78000 3286.80] 54.78000 3286.80]
FLAGGER, NEW CASTLE COUNTY, STATE, | [ |
OVERTIME | [ |
0220 743003 64.000 EADY | 65.00000 4160.00] 50.00000 3200.00]
ARROWPANELS, TYPE C | | |
0230 743500 37.000 EADY | 7.00000 259.00] 10.00000 370.00]
WARNING LIGHTS, TYPE A | | |
0240 743501 37.000 EADY | 7.00000 259.00] 10.00000 370.00]
WARNING LIGHTS , TYPE B | | |
0250 743525 366.000 EADY | 15.00000 5490.00] 25.00000 9150.00]
TEMPORARY WARNING SIGNS | | |
0260 743537 23.000 EADY | 300.00000 6900.00] 200.00000 4600.00]
FURNISH AND MAINTAIN TRUCK-MOUNTED | [ |
ATTENUATOR, TYPE II | [ |
0270 763000 LUMP | 4500.00000 4500.00] 75000.00000 75000.00]
INITIAL EXPENSE | |
SECTION TOTALS | S 678,387.95] S 823,743.80] S
—————————————————————————————————————————— ——_———————————————
CONTRACT TOTALS | S 678,387.95] S 823,743.80] $

DBE GOALS

o\




